6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond; in default of which, his tender will be considered cancelled, and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the notice board in the Executive Engineer's office in due course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

Particulars.	*Per*	*Quantity.*
Channel, earthwork and grading.		
Earthwork widening and deepening the channel...	C. yd.	17,010
Silt clearing	„	17,010
Dismantling and refixing present bed grade stones with bottom slabs ...	Each	472
Removing and refixing mile stones	„	14
Do do bed grade stones	„	280
New bed grade stones	„	100
Constructing cast iron pipe sluices.		
Opening and refilling the bund	C. yd.	30
Excavating foundation	„	4
Brick in surki mortar	C. ft.	231
Slab stone work	„	10
Plastering with surki mortar	Sqr.	1·23
All the sluices across the channel	Each	63
Cast iron pipes of 3″ diameter	„	20
Do do 4″ do	„	22
Do do 5″ do	„	32
Do do 6″ do	„	18
Do do 7″ do	„	2
Do do 8″ do	„	2
Do do 9″ do	„	4
Do do 12″ do	„	2
Constructing superpassage.		
Excavation	C. yd.	2,557
Training bank (embankment)	„	392
Surki concrete	C. ft.	1,234
Brick in surki mortar	„	6,326
Burnt stone slabs, 6″ thick	S. ft.	1,992
Pointing with surki mortar	Sqr.	19·92
Plastering do	„	27·73
Rough stone work	C. yd.	198
Clearing site	L. S.	...

R. V. SUNDARAM IYER,
Executive Engineer

KADUR DIVISION.

Dated 31st January 1910.

Notice is hereby given that sealed tenders will be received at the office of the Executive Engineer, Kadur Division, up to 14th February 1910, for restoring and improving the Yellambalasi anikat, channel and tank in the Kadur Taluk. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of December 1910.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's office at Chikmagalur, between the hours of 11 A.M. and 5 P.M.

3. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed.

4. Each tender must be accompanied by a deposit of Rs. in cash or Government Promissory Notes as earnest money, and be superscribed "Tender for restoring and improving the Yellambalasi anikat channel and tank in the Kadur Taluk," in default of which, tenders will be rejected.

5. The final acceptance of any tender will rest with the Chief Engineer, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond; in default of which, his tender will be considered cancelled, and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the notice board in the Executive Engineer's office in due course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

Improving the Yellambalasi anikat, channel and tank of Kadur Taluk, Kadur District:—

DETAILS OF WORK.

No.	Items of work.	Per	Quantity.
	Anikat.		
1	Jelly wedging	S. yd.	1,972
2	New stone work	C. yd.	350
3	Cement plastering	Sqr.	4·60
4	Jungle clearing	L. S.	Rs.
	Flank bund.		
1	New stone work	C. yd.	752
2	Burnt stone slabs well dressed	S. ft.	399
3	Rough jelly	C. yd.	75
4	Clearing approaches	L. S.	Rs.
5	Filling breach with gravel and clay	C. yd.	1,025
6	Old stone work	C. yd.	31
7	Cutting figures and painting the existing grade stones including refixing.	each	48
	Head sluice.		
1	Repairing the broken shutters and oiling it and straightening the gearing rods and repairing the masonry works here and there	L. S.	Rs.
	Channel.		
1	Blasting rock	C. yd.	5
2	New stone work	C. yd.	79
	Cart bridges.		
1	Repairing the damaged parapet and refixing the coping slabs and repairing wings	each	4
	Madaboys.		
1	New stone work	C. yd.	90
2	Sundry repairs to the existing 15 sluices	L. S.	Rs.
3	Closing up the 3rd sluice, old	L. S.	Rs.
	Relieving weirs.		
1	Clearing silt in the draft channel and refixing the coping slab plastering here and there and repairing the damaged shutter and oiling the same	each	5
	Mile furlong and grade stones.		
1	Painting the mile stone and refixing them in straight	each	6
2	Engraving figures in furlong stone and painting and refixing them	each	39
3	Do bank grade stone	each	125
4	Sluice stone	each	15
5	New bank grade stones including base slab, painting and engraving	each	7
	Tank bund.		
1	Earthwork for raising the bund including watering, tamping, etc., complete with a lead of $\frac{1}{4}$ mile	C. yd.	19,310
2	Turfing	S. yd.	23,447
3	New rough stone work	C. yd.	1,051
4	Old stone work, rough, with new jelly	C. yd.	676
5	Gravel backing to revetment	C. yd.	412
6	Sundry repairs to sluices	L. S.	Rs.
7	Engraving figures for existing grade stones and painting and refixing	each	58
8	Providing new grade stone in place of missing one including engraving and painting	each	12
9	Providing tank Registered number stone including engraving and painting	each	1

Dated 21—25th January 1910.

It is hereby notified that Rs. 1,896-1-0 is outstanding against one late V. P. Krishnasami Naidu for works done as noted below:—

	Rs.	a.	p.
Constructing Public Works Department Officials' quarters at Balgady	989	3	5
Constructing musafirkhana at Balgady	906	13	9
	1,896	1	0

The heir or heirs, if any, to claim the amount, are requested to apply to the undersigned with due heirship certificate without delay.

R. S. NAVARATNA,
Executive Engineer.